DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE 003 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : WASHINGTON STREET, NEW CASTLE
CALL ORDER : 003 CONTRACT ID : T200201104.01 COUNTIES NEW CASTLE
LETTING DATE : 10/09/12 DISTRICT : N1
STATE/FEDERAL AID NO: ESTP-NO006(13) CONTRACT TIME : 509 CALENDAR DAYS
CONTRACT DESCRIPTION : PROJECT (S) ESTP-NO006 (13)
Washington Street, New Castle
SET-ASIDE
VENDOR RANKING : Contract was awarded on 11/27/12 to vendor MUMFORD & MILLER CONCRETE, INC.
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 4,327,040.54 94.5110% 100.0000%
1 MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 $ 4,578,344.17 100.0000% 105.8077%
2 GREGGO & FERRARA, INC., 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720 $ 5,018,671.65 109.6176% 115.9839%
3 A-DEL CONSTRUCTION COMPANY, INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331 $ 5,130,507.72 112.0603% 118.5685%
4 DAISY CONSTRUCTION COMPANY, 102 LARCH CIRCLE, NEWPORT, DE, 19804 $ 5,582,629.66 121.9356% 129.0173%
5 DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801 $ 5,902,892.00 128.9307% 136.4187%
I( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE |MUMFORD & MILLER CONCRETE IN |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— f——— -
SECTION 0001 ROAD
| | |
0010 201000 LUMP | 17500.00000 17500.00] 13165.00000 13165.00] 19000.00000 19000.00
CLEARING AND GRUBBING | | |
0020 202000 5971.000 CY | 14.00000 83594.00] 13.50000 80608.50] 21.00000 125391.00
EXCAVATION AND EMBANKMENT | | |
0030 207000 135.000 cCY | 45.00000 6075.00] 15.50000 2092.50] 23.00000 3105.00
EXCAVATION AND BACKFILL FOR STRUCTURES | | |
0040 207500 LUMP | 19500.00000 19500.00] 26500.00000 26500.00| 8000.00000 8000.00
COFFERDAMS | | |
0050 208000 2602.000 CYy | 14.00000 36428.00] 15.25000 39680.50| 18.00000 46836.00
EXCAVATION AND BACKFILLING FOR PIPE | | |
TRENCHES | | I
0060 208001 10.000 cCY | 229.17191 2291.72] 205.00000 2050.00 120.00000 1200.00
FLOWABLE FILL | |
0070 209002 3.000 cCYy | 39.51162 118.53]| 50.00000 150.00] 150.00000 450.00
BORROW, TYPE B | |
0080 209006 242.000 cCY | 17.16976 4155.08]| 18.00000 4356.00| 39.00000 9438.00
BORROW, TYPE F | |
0090 210000 1265.000 cCY | 20.87267 26403.93 19.25000 24351.25] 18.00000 22770.00
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0100 211000 LUMP | 7500.00000 7500.00] 17500.00000 17500.00] 23000.00000 23000.00
I | |

REMOVAL OF STRUCTURES AND OBSTRUCTIONS
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CALL ORDER : 003 CONTRACT ID : T200201104.01
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ITEM DESCRIPTION QUANTITY |
—————————————————————————————————————————— B e
0110 211501 LUMP | 15000.00000 15000.00]| 4100.00000 4100.00
REMOVAL OF RAILROAD CROSSING | | |
0120 212000 200.000 cCy | 13.18605 2637.21] 20.25000 4050.00
UNDERCUT EXCAVATION | | |
0130 250000 76.000 CY | 9.74447 740.58] 22.50000 1710.00]|
SEDIMENT REMOVAL | |
0140 251000 1512.000 LF | 1.73153 2618.07] 2.50000 3780.00]
SILT FENCE | | |
0150 252002 127.000 EACH | 134.84445 17125.25] 120.00000 15240.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0160 263000 3.000 EACH | 932.19071 2796.57] 300.00000 900.00
SUMP PIT, TYPE 1 | |
0170 270000 3.000 EACH | 433.33333 1300.00] 350.00000 1050.00
PORTABLE SEDIMENT TANK | | |
0180 302007 3384.000 Cy | 42.22049 142874.14| 36.20000 122500.80]
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0190 302011 45.000 TON | 23.63798 1063.71]| 51.50000 2317.50]
DELAWARE NO. 3 STONE | | |
0200 401636 30501.000 SYIN | 0.91774 27991.99| 1.85000 56426.85]|
COLD RECYCLED BITUMINOUS PAVEMENT | |
0210 401713 15251.000 GAL | 1.78881 27281.14] 2.75000 41940.25|
EMULSIFIED ASPHALT | |
0220 401801 4125.000 TON | 66.27278 273375.22] 77.20000 318450.00
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 64-22 (CARBONATE STONE) | | |
0230 401810 1595.000 TON | 65.00000 103675.00| 67.50000 107662.50
WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, | | |
PG 64-22 | | |
0240 401819 2455.000 TON | 52.36498 128556.03]| 65.00000 159575.00|
WMA, SUPERPAVE, BITUMINOUS CONCRETE | | |
BASE COURSE, 160 GYRATIONS, PG 64-22 | | |
0250 401825 210.000 TON | 110.00000 23100.00] 93.70000 19677.00
WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, | | |
PG 64-22, WEDGE | |
0260 402000 20.000 TON | 124.39717 2487.94| 104.00000 2080.00|
HOT-MIX BITUMINOUS CONCRETE AND/OR | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0270 406002 15784.000 SYIN | 1.07589 16981.85]| 1.95000 30778.80|
I I

HOT-MIX PATCHING, CONCRETE
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CONTRACT TITLE WASHINGTON STREET, NEW CASTLE
CALL ORDER 003 CONTRACT ID T200201104.01 COUNTIES NEW CASTLE
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— o
0280 602001 35.000 CY | 793.80785 27783.27| 810.00000 28350.00 | 1200.
PORTLAND CEMENT CONCRETE MASONRY, CLASS | | |
A | | |
0290 602002 42.000 CY | 700.00000 29400.00 | 595.00000 24990.00| 600.
PORTLAND CEMENT CONCRETE MASONRY, CLASS | | |
B | | |
0300 602572 300.000 LB | 8.00000 2400.00] 10.00000 3000.00] 13.
REPAIRING EXISTING P.C.C. STRUCTURES | | |
0310 602579 158.000 EACH | 24.30490 3840.17] 19.00000 3002.00] 35.
DRILLING HOLES AND INSTALLING DOWELS | | |
0320 602586 15.000 CF | 500.00000 7500.00]| 685.00000 10275.00] 1400.
REHABILITATION OF CONCRETE STRUCTURE | | |
0330 602782 380.000 SF | 1.50000 570.00] 6.00000 2280.00] 5.
P.C.C. MASONRY SUBSTRUCTURE SEALER | | |
0340 604000 4600.000 LB | 1.32819 6109.67| 1.50000 6900.00] 3
BAR REINFORCEMENT, EPOXY COATED | | |
0350 608000 23.000 TON | 44.60073 1025.82]| 53.00000 1219.00]| 30.
COARSE AGGREGATE FOR FOUNDATION | | |
STABILIZATION AND SUBFOUNDATION BACKFILL | | |
0360 612022 2597.000 LF | 36.57490 94985.02| 49.25000 127902.25] 63.
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0370 612023 644.000 LF | 51.71754 33306.10] 62.75000 40411.00]| 65.
REINFORCED CONCRETE PIPE, 24", CLASS IV | | |
0380 612025 659.000 LF | 57.98764 38213.85] 81.50000 53708.50| 86.
REINFORCED CONCRETE PIPE, 30", CLASS IV | | |
0390 612205 874.000 LF | 75.52275 66006.88| 96.50000 84341.00| 120.
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
19"X30", CLASS IV [ [ [
0400 612216 262.000 LF | 64.61773 16929.85| 72.50000 18995.00 | 93.
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
14"x23", CLASS IV | | |
0410 612529 5541.000 LF | 1.77451 9832.56| 1.50000 8311.50]
PIPE VIDEO INSPECTION | | |
0420 614507 2.000 EACH | 1500.00000 3000.00] 1250.00000 2500.00] 1500.
RELOCATING WATER METER | | |
0430 614508 LUMP | 205326.00000 205326.00] 230524.00000 230524.00| 312328.
| |

WATERMAIN AND ACCESSORIES
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PAGE : 003 -4
TABULATION OF BIDS

FINAL
CONTRACT TITLE : WASHINGTON STREET, NEW CASTLE
CALL ORDER : 003 CONTRACT ID : T200201104.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/09/12 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
0440 617005 1.000 EACH | 957.06883 957.07| 1245.00000 1245.00] 950.00000 950.00
|

REINFORCED CONCRETE FLARED END SECTION,
24"
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TABULATION OF BIDS

FINAL
CONTRACT TITLE : WASHINGTON STREET, NEW CASTLE
CALL ORDER : 003 CONTRACT ID : T200201104.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/09/12 DISTRICT : N1
SET-ASIDE
I( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |MUMFORD & MILLER CONCRETE IN |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— b
0450 617165 1.000 EACH | 1351.15429 1351.15] 2140.00000 2140.00] 1500.00000 1500.00
REINFORCED CONCRETE FLARED END SECTION, | | |
14" X 23" I ‘ |
0460 701010 630.000 LF | 24.41391 15380.76 | 23.50000 14805.00]| 18.00000 11340.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 | | |
0470 701019 4206.000 LF | 15.81622 66523.02| 20.75000 87274.50]| 15.00000 63090.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
& GUTTER, TYPE 3-4 | | |
0480 701022 5806.000 LF | 11.58597 67268.14| 21.00000 121926.00] 16.00000 92896.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
& GUTTER, TYPE 3-8 | | |
0490 701501 730.000 LF | 75.00000 54750.00 | 40.00000 29200.00] 65.00000 47450.00
RESET EXISTING STONE CURB | | |
0500 701502 250.000 LF | 95.00000 23750.00] 64.00000 16000.00| 81.00000 20250.00
STONE CURB | | |
0510 701503 155.000 LF | 110.00000 17050.00]| 75.50000 11702.50]| 110.00000 17050.00
CURVED STONE CURB | | |
0520 705001 37592.000 SF | 4.73316 177928.95] 5.90000 221792.80] 4.20000 157886.40
P.C.C. SIDEWALK, 4" | | |
0530 705002 11560.000 SF | 4.88867 56513.03| 7.35000 84966.00 | 5.50000 63580.00
P.C.C. SIDEWALK, 6" | | |
0540 705007 700.000 SF | 28.91184 20238.29] 28.00000 19600.00 | 25.00000 17500.00
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0550 705009 67.000 SF | 20.10257 1346.87] 63.00000 4221.00] 52.00000 3484.00
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0560 705504 1826.000 SF | 9.31429 17007.89| 25.60000 46745.60 | 22.00000 40172.00
BRICK AND/OR BLOCK SIDEWALK | | |
0570 705505 1730.000 SF | 14.76453 25542.64] 17.00000 29410.00] 13.00000 22490.00
RESET STONE/BRICK SIDEWALK AND/OR | | |
STONE/BRICK ROADWAY | | |
0580 705528 2.000 EACH | 450.00000 900.00]| 1950.00000 3900.00] 3000.00000 6000.00
TEMPORARY CURB RAMP | | |
0590 705529 2.000 EACH | 150.00000 300.00] 825.00000 1650.00 | 2500.00000 5000.00
RELOCATING TEMPORARY CURB RAMP | | |
0600 705530 1988.000 SF | 25.00000 49700.00 | 20.00000 39760.00] 14.00000 27832.00
TRIANGULAR CHANNELIZING ISLANDS | | |
0610 708045 6.000 EACH | 1134.72222 6808.33] 1500.00000 9000.00] 1600.00000 9600.00
| | |

LAWN INLET



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 11/27/12
PAGE 003 -6
TABULATION OF BIDS
FINAL
CONTRACT TITLE : WASHINGTON STREET, NEW CASTLE
CALL ORDER : 003 CONTRACT ID : T200201104.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/09/12 DISTRICT
SET-ASIDE
I ( 0 ) I ( 1 I ( 2 )
|ENGINEER'S ESTIMATE |MUMFORD & MILLER CONCRETE IN |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0620 708051 14.000 EACH | 2152.70711 30137.90] 2050.00000 28700.00 | 2200.00000 30800.00
DRAINAGE INLET, 34" X 24" | | |
0630 708052 28.000 EACH | 2026.84211 56751.58] 2375.00000 66500.00 | 2600.00000 72800.00
DRAINAGE INLET, 48" X 30" | | |
0640 708053 21.000 EACH | 3154.22680 66238.76 | 2525.00000 53025.00 | 2800.00000 58800.00
DRAINAGE INLET, 48" X 48" | | |
0650 708054 2.000 EACH | 3183.63158 6367.26| 3750.00000 7500.00 | 3200.00000 6400.00
DRAINAGE INLET, 66" X 30" | | |
0660 708057 2.000 EACH | 3252.79536 6505.59] 3800.00000 7600.00 | 3000.00000 6000.00
DRAINAGE INLET, 72" X 24" | | |
0670 708058 6.000 EACH | 4502.29213 27013.75] 4150.00000 24900.00] 3500.00000 21000.00
DRAINAGE INLET, 72" X 48" | | |
0680 708060 7.000 EACH | 198.36395 1388.55] 215.00000 1505.00 | 590.00000 4130.00
REPLACE DRAINAGE INLET GRATE (S) | | |
0690 708111 4.000 EACH | 2800.00000 11200.00] 1950.00000 7800.00 | 2200.00000 8800.00
MANHOLE, 48" X 30" | |
0700 708112 3.000 EACH | 3200.00000 9600.00 | 2100.00000 6300.00] 2600.00000 7800.00
MANHOLE, 48" X 48" | |
0710 708537 34.000 EACH | 472.50591 16065.20 | 675.00000 22950.00] 550.00000 18700.00
REMOVE CATCH BASIN | |
0720 708538 15.000 EACH | 11500.00000 172500.00] 5435.00000 81525.00 | 10000.00000 150000.00
SAND FILTER | | |
0730 710506 35.000 EACH | 369.88095 12945.83 1020.00000 35700.00] 700.00000 24500.00
ADJUST AND REPAIR EXISTING SANITARY | | |
MANHOLE | | |
0740 712005 26.000 SY | 46.13504 1199.51] 37.00000 962.00]| 69.00000 1794.00
RIPRAP, R-4 | | |
0750 712006 145.000 SY | 58.34294 8459.73 64.50000 9352.50] 74.00000 10730.00
RIPRAP, R-5 | | |
0760 712531 12.000 CY | 57.88285 694.59| 35.00000 420.00]| 90.00000 1080.00
CHANNEL BED FILL | |
0770 713003 145.000 SY | 3.07653 446.10]| 3.50000 507.50]| 7.00000 1015.00
GEOTEXTILES, RIPRAP | | |
0780 715001 4186.000 LF | 11.78372 49326.65]| 11.50000 48139.00] 14.00000 58604.00
PERFORATED PIPE UNDERDRAINS, 6" | | |
0790 718000 80.000 LF | 8.09170 647.34| 63.00000 5040.00] 90.00000 7200.00
ROOF DRAINS | | |
0800 720556 1.000 EACH | 318.03353 318.03] 525.00000 525.00]| 1000.00000 1000.00
| |

BOLLARD
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CALL ORDER  : 003 CONTRACT ID : T200201104.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/09/12 DISTRICT
SET-ASIDE
I ( 0 ) I ( 1 I ( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0810 727004 69.000 LF | 31.42225 2168.14]| 38.00000 2622.00] 50.00000 3450.00
CHAIN-LINK FENCE, 6' HIGH | | |
0820 727014 400.000 LF | 1.87273 749.09] 2.50000 1000.00] 2.70000 1080.00
CONSTRUCTION SAFETY FENCE | | |
0830 727506 12.000 LF | 50.00000 600.00 | 75.50000 906.00 | 100.00000 1200.00
RELOCATING FENCE | | |
0840 727545 325.000 LF | 12.00000 3900.00] 59.50000 19337.50] 25.00000 8125.00
TEMPORARY FENCE AND BOARDWALK | | |
0850 732002 7147.000 SY | 3.69912 26437.61| 6.00000 42882.00] 11.00000 78617.00
TOPSOIL, 6" DEPTH | | |
0860 734013 6727.000 SY | 0.39020 2624.88] 0.75000 5045.25] 0.52000 3498.04
PERMANENT GRASS SEEDING, DRY GROUND | | |
0870 734015 421.000 sY | 1.12526 473.73| 1.10000 463.10]| 0.62000 261.02
PERMANENT GRASS SEEDING, WET GROUND | | |
0880 734017 3364.000 SY | 0.26371 887.12| 0.60000 2018.40] 0.46000 1547.44
TEMPORARY GRASS SEEDING, DRY GROUND | | |
0890 735535 421.000 sY | 2.86180 1204.82]| 2.35000 989.35] 2.10000 884.10
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0900 737523 LUMP | 2400.00000 2400.00] 10500.00000 10500.00 | 9300.00000 9300.00
PLANTINGS [ [ [
0910 743000 LUMP | 105000.00000 105000.00] 74000.00000 74000.00] 32000.00000 32000.00
MAINTENANCE OF TRAFFIC | | |
0920 743002 207.000 EADY | 25.00000 5175.00] 14.00000 2898.00] 50.00000 10350.00
ARROWPANELS, TYPE B | | |
0930 743004 84.000 EADY | 61.42183 5159.43] 82.00000 6888.00] 98.00000 8232.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0940 743006 66755.000 EADY | 0.15481 10334.34]| 0.15000 10013.25]| 0.52000 34712.60
PLASTIC DRUMS [ [ [
0950 743007 1340.000 HOUR | 75.00000 100500.00] 75.00000 100500.00] 75.00000 100500.00
TRAFFIC OFFICERS | | |
0960 743010 243.000 EADY | 122.33592 29727.63]| 115.00000 27945.00]| 130.00000 31590.00
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE II | | |
0970 743015 2360.000 LF | 20.00000 47200.00] 22.50000 53100.00] 23.00000 54280.00
FURNISH AND MAINTAIN PORTABLE PCC | | |
SAFETY BARRIER | | |
0980 743023 4920.000 LFDY | 0.30000 1476.00]| 0.30000 1476.00]| 0.49000 2410.80
| | |

TEMPORARY BARRICADES, TYPE III
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CALL ORDER : 003 CONTRACT ID : T200201104.01 COUNTIES : NEW CASTLE
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SET-ASIDE
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|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0990 743024 30254.000 EADY | 2.50000 75635.00 | 1.75000 52944.50] 4.00000 121016.00
TEMPORARY WARNING SIGNS AND PLAQUES | |
1000 743050 6160.000 HOUR | 52.90000 325864.00] 52.90000 325864.00] 52.90000 325864.00
FLAGGER, NEW CASTLE COUNTY, STATE | |
1010 743062 1232.000 HOUR | 76.71000 94506.72| 76.71000 94506.72| 76.71000 94506.72
FLAGGER, NEW CASTLE COUNTY, STATE, | |
OVERTIME | | |
1020 744505 5.000 EACH | 358.53940 1792.70]| 330.00000 1650.00] 440.00000 2200.00
ADJUST OR REPAIR EXISTING CONDUIT | |
JUNCTION WELL | | |
1030 744520 16.000 EACH | 771.13600 12338.18] 680.00000 10880.00] 1300.00000 20800.00
CONDUIT JUNCTION WELL, TYPE 1, PRECAST | | |
CONCRETE | | |
1040 744523 2.000 EACH | 1107.83770 2215.68] 1200.00000 2400.00] 1500.00000 3000.00
CONDUIT JUNCTION WELL, TYPE 4, PRECAST | | |
CONCRETE | | |
1050 744525 11.000 EACH | 306.54137 3371.96| 290.00000 3190.00]| 240.00000 2640.00
REMOVAL OF EXISTING JUNCTION WELL | |
1060 745527 1609.000 LF | 12.63667 20332.40] 9.00000 14481.00] 13.00000 20917.00
SUPPLY OF 2 1/2" GALVANIZED STEEL | |
CONDUIT | | |
1070 745542 599.000 LF | 25.96131 15550.82 ] 32.50000 19467.50] 29.00000 17371.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
1080 745544 1010.000 LF | 7.87004 7948.74] 14.25000 14392.50 11.00000 11110.00
INSTALLATION OF CONDUIT IN UNPAVED | |
TRENCH | | |
1090 746774 2944.000 LF | 8.43637 24836.67| 9.00000 26496.00]| 8.60000 25318.40
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
1100 746776 20.000 EACH | 117.08570 2341.71] 140.00000 2800.00] 120.00000 2400.00
LOOP DETECTOR SPLICE | | |
1110 746830 17.000 cCY | 626.28154 10646.79| 405.00000 6885.00] 930.00000 15810.00
REMOVAL OF CONCRETE POLE BASES AND | |
CABINET FOUNDATIONS | | |
1120 746847 2.000 EACH | 2566.00457 5132.01] 2900.00000 5800.00] 2900.00000 5800.00
POLE BASE, TYPE 3 | |
1130 746850 5.000 EACH | 703.19018 3515.95] 550.00000 2750.00] 840.00000 4200.00
| | |

POLE BASE, TYPE 4



CONTRACT TITLE

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

WASHINGTON STREET, NEW CASTLE

DATE
PAGE

11/27/12
003 -9

CALL ORDER 003 CONTRACT ID : T200201104.01 COUNTIES : NEW CASTLE
LETTING DATE 10/09/12 DISTRICT : N1
SET-ASIDE
I ( 0 I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1140 748015 7000.000 SF | 2.22032 15542.24] 4.00000 28000.00 | 3.50000 24500.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
1150 748019 56968.000 LF | 0.20612 11742.24] 0.25000 14242.00] 0.23000 13102.64
TEMPORARY MARKINGS, PAINT, 4" | | |
1160 748026 6790.000 SF | 1.07195 7278.54] 0.45000 3055.50] 0.39000 2648.10
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
1170 748033 26.000 LF | 6.50000 169.00]| 2.50000 65.00]| 2.10000 54.60
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 5" | | |
1180 748530 9740.000 SF | 1.96098 19099.95] 1.85000 18019.00] 1.70000 16558.00
REMOVAL OF PAVEMENT STRIPING | | |
1190 748548 28239.000 LF | 0.36700 10363.71] 0.40000 11295.60| 0.37000 10448.43
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, WHITE/YELLOW, 5" | | |
1200 748553 38.000 EACH | 243.93307 9269.46 | 330.00000 12540.00| 300.00000 11400.00
PREFORMED RETROREFLECTIVE THERMOPLASTIC | | |
PAVEMENT MARKINGS, BIKE SYMBOL | | |
1210 749687 333.000 EACH | 66.48522 22139.58] 58.00000 19314.00] 57.00000 18981.00
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
1220 749690 21.000 SF | 14.68867 308.46| 22.00000 462.00]| 11.00000 231.00
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGNS ON MULTIPLE SIGN POSTS | | |
1230 750000 79.000 EACH | 328.54072 25954.72] 300.00000 23700.00] 400.00000 31600.00
ADJUST WATER VALVE BOXES | | |
1240 758000 9489.000 SY | 8.46147 80290.89 8.10000 76860.90 | 9.70000 92043.30
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | I
1250 759004 18.000 EAMO | 2515.49412 45278.89 | 2250.00000 40500.00 | 4800.00000 86400.00
FIELD OFFICE, TYPE I | | |
1260 760502 27948.000 SYIN | 0.46993 13133.60] 1.50000 41922.00] 2.30000 64280.40
PAVEMENT MILLING, TAPER CUT | | |
1270 760507 111964.000 SYIN | 0.37446 41926.04 | 1.00000 111964.00] 0.49000 54862.36
PROFILE MILLING, HOT-MIX | | |
1280 762001 13107.000 LF | 0.73513 9635.35] 1.00000 13107.00] 1.40000 18349.80
| | |

SAW CUTTING, HOT MIX



CONTRACT TITLE

DELAWARE DEPARTMENT OF TRANSPORTATION

: WASHINGTON STREET, NEW CASTLE

TABULATION OF BIDS

FINAL

DATE
PAGE

11/27/12
003 -10

CALL ORDER : 003 CONTRACT ID : T200201104.01 COUNTIES : NEW CASTLE
LETTING DATE 10/09/12 DISTRICT N1
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |MUMFORD & MILLER CONCRETE IN |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
1290 762002 20317.000 LF | 2.14957 43672.81] 3.00000 60951.00 3.10000 62982.70
SAW CUTTING, CONCRETE, FULL DEPTH | | |
1300 763000 LUMP | 190002.98750 190002.99| 152500.00000 152500.00] 65000.00000 65000.00
INITIAL EXPENSE | | |
1310 763501 LUMP | 190002.98750 190002.99] 78500.00000 78500.00 | 60000.00000 60000.00
CONSTRUCTION ENGINEERING | | |
1320 763502 LUMP | 4000.00000 4000.00]| 17500.00000 17500.00 | 7300.00000 7300.00
MAINTENANCE OF RAILROAD TRAFFIC | | |
1330 763503 2080.000 HOUR | 0.80000 1664.00] 0.80000 1664.00] 0.80000 1664.00
TRAINEE | | |
1340 763508 LUMP | 10000.00000 10000.00| 500.00000 500.00]| 4700.00000 4700.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
1350 763509 18.000 EAMO | 166.40569 2995.30] 50.00000 900.00]| 700.00000 12600.00
CPM SCHEDULE UPDATES AND/OR REVISED | | |
UPDATES | | |
SECTION TOTALS | $ 4,327,040.54] $ 4,578,344.17] $ 5,018,671.65
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 4,327,040.54] $ 4,578,344.17] $ 5,018,671.65
DBE GOALS | 6 % 6 % 6 3




CONTRACT TITLE WASHINGTON STREET,
CALL ORDER 003
LETTING DATE 10/09/12

SET-ASIDE

DELAWARE DEPARTMENT OF

TRANSPORTATION

TABULATION OF BIDS

FINAL

NEW CASTLE

CONTRACT ID

DISTRICT N1

T200201104.01

COUNTIES

DATE

PAGE 00

NEW CASTLE

11/27/12

3 -11

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001 ROAD

0010 201000 LUMP
CLEARING AND GRUBBING

0020 202000 5971.000 cCY
EXCAVATION AND EMBANKMENT

0030 207000 135.000 cCY
EXCAVATION AND BACKFILL FOR STRUCTURES

0040 207500 LUMP
COFFERDAMS

0050 208000 2602.000 cCY

EXCAVATION AND
TRENCHES

BACKFILLING FOR PIPE

0060 208001 10.000 cCY
FLOWABLE FILL

0070 209002 3.000 cy
BORROW, TYPE B

0080 209006 242.000 cCy
BORROW, TYPE F

0090 210000 1265.000 CY

FURNISHING BORROW TYPE "C" FOR PIPE,
UTILITY TRENCH, AND STRUCTURE BACKFILL
0100 211000 LUMP
REMOVAL OF STRUCTURES AND OBSTRUCTIONS

0110 211501 LUMP
REMOVAL OF RAILROAD CROSSING

0120 212000 200.000 cy
UNDERCUT EXCAVATION

0130 250000 76.000 CY
SEDIMENT REMOVAL

0140 251000 1512.000 LF
SILT FENCE

0150 252002 127.000 EACH

INLET SEDIMENT CONTROL, AT GRADE INLET

0160 263000 3.000 EACH
SUMP PIT, TYPE 1
0170 270000 3.000 EACH

PORTABLE SEDIMENT TANK

3 )
A-DEL CONSTRUCTION CO INC

e 4 )
|DAISY CONSTRUCTION COMPANY
\

¢ 5 )
|DIAMOND MATERIALS LLC
|

4950.

55246.

51975.

63800.

38353.

1474.

156.

9125.

24541.

34000.

7400.

7800.

4607.

2162.

17462.

3630.

3630.

00

00

00

48

20

75

82

00

00

00

00

12

16

50

00

00

UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE
,,,,,,,,,,,,,,,,,,,,,,,,,,,,, o
|
22000.00000 22000.00] 35000.00000 35000.00] 4950.00000
23.00000 137333.001 20.00000 119420.001 26.00000 1
240.00000 32400.00} 32.00000 4320.00} 385.00000
58000.00000 58000.00} 11000.00000 llOO0.00} 63800.00000
20.00000 52040.00} 12.00000 31224.00} 14.74000
| |
200.00000 2000.00] 300.00000 3000.00] 147.42000
200.00000 600.00} 50.00000 150.001 52.25000
20.00000 4840.00} 17.00000 4114.00} 37.71000
19.00000 24035.00} 30.00000 37950.00} 19.40000
| |
20000.00000 20000.00] 69000.00000 69000.00] 34000.00000
12000.00000 12000.00} 2000.00000 ZOO0.00} 7400.00000
34.50000 6900.00} 25.00000 5000.00} 39.00000
10.00000 760.00} 10.00000 760.00} 60.62000
4.00000 6048.00} 1.40000 2116.80} 1.43000
200.00000 25400.00} 132.00000 16764.001 137.50000
2000.00000 6000.00} 2200.00000 6600.00} 1210.00000
500.00000 1500.00} 1500.00000 4500.00} 1210.00000
I



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 11/27/12
PAGE 003 -12
TABULATION OF BIDS
FINAL
CONTRACT TITLE WASHINGTON STREET, NEW CASTLE
CALL ORDER : 003 CONTRACT ID T200201104.01 COUNTIES NEW CASTLE
LETTING DATE 10/09/12 DISTRICT N1
SET-ASIDE
3 ) I( 4 ) I( 5 )

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0180 302007 3384.000 cCv
GRADED AGGREGATE BASE COURSE, TYPE B

0190 302011 45.000 TON
DELAWARE NO. 3 STONE

0200 401636 30501.000 SYIN
COLD RECYCLED BITUMINOUS PAVEMENT

0210 401713 15251.000 GAL
EMULSIFIED ASPHALT

0220 401801 4125.000 TON

WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,
PG 64-22 (CARBONATE STONE)

0230 401810 1595.000 TON
WMA, SUPERPAVE, TYPE B, 160 GYRATIONS,
PG 64-22

0240 401819 2455.000 TON
WMA, SUPERPAVE, BITUMINOUS CONCRETE
BASE COURSE, 160 GYRATIONS, PG 64-22

0250 401825 210.000 TON

WMA, SUPERPAVE, TYPE B, 160 GYRATIONS,
PG 64-22, WEDGE

0260 402000 20.000 TON
HOT-MIX BITUMINOUS CONCRETE AND/OR
COLD-LAID BITUMINOUS CONCRETE (TRM)

0270 406002 15784.000 SYIN
HOT-MIX PATCHING, CONCRETE

0280 602001 35.000 CY
PORTLAND CEMENT CONCRETE MASONRY, CLASS
A

0290 602002 42.000 cCYy
PORTLAND CEMENT CONCRETE MASONRY, CLASS
B

0300 602572 300.000 LB
REPAIRING EXISTING P.C.C. STRUCTURES

0310 602579 158.000 EACH

DRILLING HOLES AND INSTALLING DOWELS
0320 602586 15.000 CF
REHABILITATION OF CONCRETE STRUCTURE
0330 602782 380.000 SF
P.C.C. MASONRY SUBSTRUCTURE SEALER

(
A-DEL CONSTRUCTION CO INC
\

|DAISY CONSTRUCTION COMPANY

| DIAMOND MATERIALS LLC

UNIT PRICE

80.

73.

69.

99.

171.

1430.

548.

27.

495.

.00000

.00000

.60000

.35000

57000

46000

98000

82000

55000

.44000

00000

82000

.25000

50000

00000

.51000

152280.

2475.

48801.

35839.

332351.

117168.

171800.

20962.

3431.

38512.

50050.

23050.

2475.

4345.

7425.

1713.

00

00

60

85

25

70

90

20

00

96

00

44

00

00

00

80

UNIT PRICE AMOUNT | UNIT PRICE AMOUNT |
,,,,,,,,,,,,,,,,,,,,,,,,,,,,, o
60.00000 203040.00| 56.95000 192718.80
I
40.00000 1800.00] 50.00000 2250.00]
|
3.10000 94553.10] 3.50000 106753.50]
|
2.15000 32789.65| 2.20000 33552.20
|
82.00000 338250.00]| 70.00000 288750.00|
|
|
93.00000 148335.00] 67.00000 106865.00
| |
| |
82.00000 201310.00]| 65.00000 159575.00
I |
I |
91.00000 19110.00] 81.00000 17010.00
I I
I I
150.00000 3000.00]| 500.00000 10000.00
I |
| I
2.50000 39460.00] 4.00000 63136.00
| I
1500.00000 52500.00] 1050.00000 36750.00]
| |
| |
350.00000 14700.00] 250.00000 10500.00
| |
| |
29.00000 8700.00] 66.00000 19800.00
| I
45.75000 7228.50] 68.00000 10744.00]
| |
2013.48000 30202.20]| 1320.00000 19800.00
I I
3.30000 1254.00] 5.00000 1900.00]
I I



CONTRACT TITLE

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

WASHINGTON STREET, NEW CASTLE

DATE

PAGE 00

11/27/12

3 -13

CALL ORDER 003 CONTRACT ID : T200201104.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/09/12 DISTRICT N1
SET-ASIDE
I( 3 ) I ( 4 ) I( 5 )
|A-DEL CONSTRUCTION CO INC |DAISY CONSTRUCTION COMPANY |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0340 604000 4600.000 LB | 3.40000 15640.00 | 2.30000 10580.00 | 2.48000 11408.00
BAR REINFORCEMENT, EPOXY COATED | |
0350 608000 23.000 TON | 75.00000 1725.00] 48.00000 1104.00] 110.00000 2530.00
COARSE AGGREGATE FOR FOUNDATION | |
STABILIZATION AND SUBFOUNDATION BACKFILL]| | |
0360 612022 2597.000 LF | 60.00000 155820.00] 100.00000 259700.00] 78.45000 203734.65
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0370 612023 644.000 LF | 80.75000 52003.00 | 70.00000 45080.00 | 78.15000 50328.60
REINFORCED CONCRETE PIPE, 24", CLASS IV | | |
0380 612025 659.000 LF | 101.00000 66559.00 | 84.00000 55356.00 | 87.78000 57847.02
REINFORCED CONCRETE PIPE, 30", CLASS IV | | |
0390 612205 874.000 LF | 112.50000 98325.00| 95.00000 83030.00| 99.47000 86936.78
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
19"X30", CLASS IV | | |
0400 612216 262.000 LF | 83.00000 21746.00] 154.00000 40348.00]| 83.83000 21963.46
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
14"X23", CLASS IV | | |
0410 612529 5541.000 LF | 1.40000 7757.40] 1.35000 7480.35] 1.42000 7868.22
PIPE VIDEO INSPECTION | | |
0420 614507 2.000 EACH | 7000.00000 14000.00]| 1000.00000 2000.00] 3994.22000 7988.44
RELOCATING WATER METER | | |
0430 614508 LUMP | 580000.00000 580000.00| 481890.95000 481890.95| 199000.00000 199000.00
WATERMAIN AND ACCESSORIES | | |
0440 617005 1.000 EACH | 1300.00000 1300.00] 1200.00000 1200.00] 1332.97000 1332.97
REINFORCED CONCRETE FLARED END SECTION, | | |
24" | | |
0450 617165 1.000 EACH | 1600.00000 1600.00] 1500.00000 1500.00 | 1638.46000 1638.46
REINFORCED CONCRETE FLARED END SECTION, | | |
14" X 23" I ‘ |
0460 701010 630.000 LF | 33.00000 20790.00] 18.00000 11340.00]| 34.92000 21999.60
PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 | | |
0470 701019 4206.000 LF | 18.50000 77811.00] 15.40000 64772.40| 32.28000 135769.68
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
& GUTTER, TYPE 3-4 | |
0480 701022 5806.000 LF | 19.50000 113217.00] 15.80000 91734.80]| 32.66000 189623.96
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
& GUTITER, TYPE 3-8 | |
0490 701501 730.000 LF | 30.00000 21900.00] 30.00000 21900.00] 82.50000 60225.00
| | |

RESET EXISTING STONE CURB



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 11/27/12
PAGE : 003 -14
TABULATION OF BIDS
FINAL
CONTRACT TITLE : WASHINGTON STREET, NEW CASTLE
CALL ORDER : 003 CONTRACT ID : T200201104.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/09/12 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 I ( 5 )
|A-DEL CONSTRUCTION CO INC |DAISY CONSTRUCTION COMPANY |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e
0500 701502 250.000 LF | 50.00000 12500.00| 59.00000 14750.00]| 104.50000 26125.00
STONE CURB | | |
0510 701503 155.000 LF | 95.00000 14725.00]| 120.00000 18600.00 | 132.00000 20460.00
CURVED STONE CURB | | |
0520 705001 37592.000 SF | 4.00000 150368.00] 4.20000 157886.40]| 7.17000 269534.64
P.C.C. SIDEWALK, 4" | |
0530 705002 11560.000 SF | 7.00000 80920.00 | 5.55000 64158.00 | 8.55000 98838.00
P.C.C. SIDEWALK, 6" | |
0540 705007 700.000 SF | 35.00000 24500.00] 26.00000 18200.00 | 26.40000 18480.00
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0550 705009 67.000 SF | 75.00000 5025.00] 60.00000 4020.00] 55.00000 3685.00
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0560 705504 1826.000 SF | 14.00000 25564.00] 22.00000 40172.00]| 23.03000 42052.78
BRICK AND/OR BLOCK SIDEWALK | | |
0570 705505 1730.000 SF | 12.00000 20760.00] 12.55000 21711.50] 13.07000 22611.10
RESET STONE/BRICK SIDEWALK AND/OR | |
STONE/BRICK ROADWAY | | |
0580 705528 2.000 EACH | 800.00000 1600.00] 2000.00000 4000.00] 2712.89000 5425.78
TEMPORARY CURB RAMP | | |
0590 705529 2.000 EACH | 500.00000 1000.00] 500.00000 1000.00] 1381.23000 2762.46
RELOCATING TEMPORARY CURB RAMP | | |
0600 705530 1988.000 SF | 19.00000 37772.00] 24.00000 47712.00]| 15.23000 30277.24
TRIANGULAR CHANNELIZING ISLANDS | | |
0610 708045 6.000 EACH | 1200.00000 7200.00] 1885.00000 11310.00]| 3645.29000 21871.74
LAWN INLET | | |
0620 708051 14.000 EACH | 2100.00000 29400.00] 2680.00000 37520.00] 4307.94000 60311.16
DRAINAGE INLET, 34" X 24" | | |
0630 708052 28.000 EACH | 2300.00000 64400.00 | 2875.00000 80500.00 | 6334.48000 177365.44
DRAINAGE INLET, 48" X 30" | | |
0640 708053 21.000 EACH | 2600.00000 54600.00 | 2980.00000 62580.00 | 4748.31000 99714.51
DRAINAGE INLET, 48" X 48" | | |
0650 708054 2.000 EACH | 2800.00000 5600.00] 3765.00000 7530.00] 5054.92000 10109.84
DRAINAGE INLET, 66" X 30" | | |
0660 708057 2.000 EACH | 2800.00000 5600.00] 3950.00000 7900.00| 5202.94000 10405.88
DRAINAGE INLET, 72" X 24" | | |
0670 708058 6.000 EACH | 3200.00000 19200.00]| 4150.00000 24900.00] 5554.87000 33329.22
| | |

DRAINAGE INLET, 72" X 48"



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

CONTRACT TITLE : WASHINGTON STREET, NEW CASTLE

DATE
PAGE

11/27/12
003 -15

CALL ORDER  : 003 CONTRACT ID : T200201104.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/09/12 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 I ( 5 )
|A-DEL CONSTRUCTION CO INC |DATISY CONSTRUCTION COMPANY |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0680 708060 7.000 EACH | 200.00000 1400.00] 250.00000 1750.00] 488.04000 3416.28
REPLACE DRAINAGE INLET GRATE (S) | | |
0690 708111 4.000 EACH | 2400.00000 9600.00]| 3000.00000 12000.00 | 3996.63000 15986.52
MANHOLE, 48" X 30" | |
0700 708112 3.000 EACH | 2500.00000 7500.00 | 3125.00000 9375.00] 4221.11000 12663.33
MANHOLE, 48" X 48" | |
0710 708537 34.000 EACH | 325.00000 11050.00] 700.00000 23800.00] 516.35000 17555.90
REMOVE CATCH BASIN | |
0720 708538 15.000 EACH | 4200.00000 63000.00] 10500.00000 157500.00]| 8108.45000 121626.75
SAND FILTER | | |
0730 710506 35.000 EACH | 800.00000 28000.00] 650.00000 22750.00] 1547.52000 54163.20
ADJUST AND REPAIR EXISTING SANITARY | | |
MANHOLE | | |
0740 712005 26.000 SY | 55.00000 1430.00] 55.00000 1430.00] 81.81000 2127.06
RIPRAP, R-4 | | |
0750 712006 145.000 sY | 60.00000 8700.00]| 75.00000 10875.00] 78.10000 11324.50
RIPRAP, R-5 | | |
0760 712531 12.000 CY | 120.00000 1440.00] 70.00000 840.00 | 275.00000 3300.00
CHANNEL BED FILL | |
0770 713003 145.000 SY | 5.00000 725.00] 5.00000 725.00] 4.51000 653.95
GEOTEXTILES, RIPRAP | | |
0780 715001 4186.000 LF | 8.00000 33488.00] 14.00000 58604.00 | 17.80000 74510.80
PERFORATED PIPE UNDERDRAINS, 6" | | |
0790 718000 80.000 LF | 50.00000 4000.00] 40.00000 3200.00] 44.60000 3568.00
ROOF DRAINS | | |
0800 720556 1.000 EACH | 500.00000 500.00 | 2100.00000 2100.00] 1485.00000 1485.00
BOLLARD | | |
0810 727004 69.000 LF | 52.00000 3588.00] 22.00000 1518.00] 33.00000 2277.00
CHAIN-LINK FENCE, 6' HIGH | | |
0820 727014 400.000 LF | 4.00000 1600.00]| 2.10000 840.00| 3.36000 1344.00
CONSTRUCTION SAFETY FENCE | | |
0830 727506 12.000 LF | 230.00000 2760.00] 20.00000 240.00] 110.00000 1320.00
RELOCATING FENCE | |
0840 727545 325.000 LF | 30.00000 9750.00] 15.00000 4875.00]| 47.14000 15320.50
TEMPORARY FENCE AND BOARDWALK | | |
0850 732002 7147.000 SY | 9.00000 64323.00] 6.50000 46455.50| 5.64000 40309.08
TOPSOIL, 6" DEPTH | |
0860 734013 6727.000 SY | 2.50000 16817.50] 0.53000 3565.31] 0.55000 3699.85
| | |

PERMANENT GRASS SEEDING, DRY GROUND



DELAWARE DEPARTMENT OF TRANSPORTATION

CONTRACT TITLE : WASHINGTON STREET, NEW CASTLE
CONTRACT ID

CALL ORDER : 003
LETTING DATE : 10/09/12

SET-ASIDE

DISTRICT

TABULATION OF BIDS

FINAL

T200201104.01
N1

COUNTIES : NEW CASTLE

DATE
PAGE

11/27/12
003 -16

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0870 734015 421.000 sY
PERMANENT GRASS SEEDING, WET GROUND

0880 734017 3364.000 SY
TEMPORARY GRASS SEEDING, DRY GROUND

0890 735535 421.000 sY
SOIL RETENTION BLANKET MULCH, TYPE 5

0900 737523 LUMP
PLANTINGS

0910 743000 LUMP
MAINTENANCE OF TRAFFIC

0920 743002 207.000 EADY
ARROWPANELS, TYPE B

0930 743004 84.000 EADY

FURNISH AND MAINTAIN PORTABLE
CHANGEABLE MESSAGE SIGN

0940 743006 66755.000 EADY
PLASTIC DRUMS

0950 743007 1340.000 HOUR
TRAFFIC OFFICERS

0960 743010 243.000 EADY

FURNISH AND MAINTAIN TRUCK MOUNTED
ATTENUATOR, TYPE II

0970 743015 2360.000 LF
FURNISH AND MAINTAIN PORTABLE PCC
SAFETY BARRIER

0980 743023 4920.000 LFDY
TEMPORARY BARRICADES, TYPE III

0990 743024 30254.000 EADY
TEMPORARY WARNING SIGNS AND PLAQUES

1000 743050 6160.000 HOUR
FLAGGER, NEW CASTLE COUNTY, STATE

1010 743062 1232.000 HOUR

FLAGGER, NEW CASTLE COUNTY, STATE,
OVERTIME

1020 744505 5.000 EACH
ADJUST OR REPAIR EXISTING CONDUIT
JUNCTION WELL

3 )

(
A-DEL CONSTRUCTION CO INC

5.

11000.

120000.

10.

60.

75.

110.

52.

76.

00000

00000

00000

00000

00000

.30000

00000

00000

.00000

.35000

.10000

90000

71000

.00000

I(
|

4

)

|DAISY CONSTRUCTION COMPANY

I(
|

AMOUNT | UNIT PRICE AMOUNT |
1157.75] 0.63000 265.23]
2523.00} 0.48000 1614.72}
2105.00} 3.00000 1263.00

llOO0.00} 9600.00000 9600.00
120000.00} 175000.00000 175000.00}
2070.00} 20.00000 4140.00}
5040.00} 65.00000 5460.00
| |
20026.50] 0.13000 8678.15]
100500.001 75.00000 100500.001
26730.00} 150.00000 36450.00}
| |
4720.00] 1.00000 2360.00
| |
1722.00] 0.26000 1279.20
33279.40} 1.00000 30254.00
325864.00} 52.90000 325864.00}
94506.72} 76.71000 94506.72}
| |
1100.00] 302.00000 1510.00

I

I

5 )

UNIT PRICE

9900.

200000.
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75.

93.

58.
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76.

423

00000

00000
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.33000

00000

64000

01000

.22000

.65000

90000

71000

.50000

| DIAMOND MATERIALS LLC

926.
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200000.
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6930.
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100500.
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49919.

325864.

94506.

2117.

00

00
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00
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00

52
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00
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DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 11/27/12
PAGE : 003 -17
TABULATION OF BIDS

FINAL
CONTRACT TITLE : WASHINGTON STREET, NEW CASTLE
CALL ORDER : 003 CONTRACT ID : T200201104.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/09/12 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
| A-DEL CONSTRUCTION CO INC |DAISY CONSTRUCTION COMPANY | DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt Sttt Rt
1030 744520 16.000 EACH | 1000.00000 16000.00]| 620.00000 9920.00] 924.00000 14784.00
|

CONDUIT JUNCTION WELL, TYPE 1, PRECAST
CONCRETE



DELAWARE DEPARTMENT OF TRANSPORTATION

CONTRACT TITLE : WASHINGTON STREET, NEW CASTLE

CALL ORDER : 003

TABULATION OF BIDS
FINAL

CONTRACT ID

T200201104.01

COUNTIES : NEW CASTLE

DATE
PAGE

11/27/12
003 -18

LETTING DATE : 10/09/12 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 I ( 5 )
|A-DEL CONSTRUCTION CO INC |DAISY CONSTRUCTION COMPANY |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
1040 744523 2.000 EACH | 1600.00000 3200.00] 1080.00000 2160.00] 1397.00000 2794.00
CONDUIT JUNCTION WELL, TYPE 4, PRECAST | | |
CONCRETE | | |
1050 744525 11.000 EACH | 90.00000 990.00]| 265.00000 2915.00] 440.00000 4840.00
REMOVAL OF EXISTING JUNCTION WELL | | |
1060 745527 1609.000 LF | 12.00000 19308.00] 8.20000 13193.80] 10.07000 16202.63
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
1070 745542 599.000 LF | 26.00000 15574.00 | 29.60000 17730.40] 28.16000 16867.84
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
1080 745544 1010.000 LF | 8.00000 8080.00 | 13.20000 13332.00] 5.23000 5282.30
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
1090 746774 2944.000 LF | 8.00000 23552.00] 8.25000 24288.00]| 9.02000 26554.88
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | | |
1100 746776 20.000 EACH | 110.00000 2200.00] 126.00000 2520.00]| 110.00000 2200.00
LOOP DETECTOR SPLICE | | |
1110 746830 17.000 CY | 135.00000 2295.00] 370.00000 6290.00] 275.00000 4675.00
REMOVAL OF CONCRETE POLE BASES AND | | |
CABINET FOUNDATIONS | | |
1120 746847 2.000 EACH | 3000.00000 6000.00] 2650.00000 5300.00] 2530.00000 5060.00
POLE BASE, TYPE 3 | | |
1130 746850 5.000 EACH | 850.00000 4250.00 | 500.00000 2500.00] 841.50000 4207.50
POLE BASE, TYPE 4 | | |
1140 748015 7000.000 SF | 4.50000 31500.00] 3.60000 25200.00] 2.48000 17360.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
1150 748019 56968.000 LF | 0.20000 11393.60] 0.24000 13672.32] 0.26000 14811.68
TEMPORARY MARKINGS, PAINT, 4" | | |
1160 748026 6790.000 SF | 1.10000 7469.00 | 0.40000 2716.00] 2.20000 14938.00
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
1170 748033 26.000 LF | 1.10000 28.60] 5.00000 130.00]| 0.83000 21.58
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 5" | | |
1180 748530 9740.000 SF | 2.00000 19480.00 | 1.70000 16558.00 | 1.98000 19285.20
| | |

REMOVAL OF PAVEMENT STRIPING



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 11/27/12
PAGE 003 -19
TABULATION OF BIDS
FINAL
CONTRACT TITLE : WASHINGTON STREET, NEW CASTLE
CALL ORDER 003 CONTRACT ID : T200201104.01 COUNTIES : NEW CASTLE
LETTING DATE 10/09/12 DISTRICT N1
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
|A-DEL CONSTRUCTION CO INC |DAISY CONSTRUCTION COMPANY |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
1190 748548 28239.000 LF | 0.40000 11295.60 | 0.39000 11013.21] 0.43000 12142.77
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, WHITE/YELLOW, 5" | | |
1200 748553 38.000 EACH | 225.00000 8550.00] 310.00000 11780.00] 214.50000 8151.00
PREFORMED RETROREFLECTIVE THERMOPLASTIC | | |
PAVEMENT MARKINGS, BIKE SYMBOL | | |
1210 749687 333.000 EACH | 47.00000 15651.00] 22.00000 7326.00]| 96.81000 32237.73
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGN(S) ON SINGLE SIGN POST | | |
1220 749690 21.000 SF | 9.00000 189.00] 29.00000 609.00| 17.60000 369.60
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGNS ON MULTIPLE SIGN POSTS | | |
1230 750000 79.000 EACH | 300.00000 23700.00] 250.00000 19750.00] 857.31000 67727.49
ADJUST WATER VALVE BOXES | | |
1240 758000 9489.000 SY | 8.00000 75912.00] 9.00000 85401.00] 14.26000 135313.14
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
1250 759004 18.000 EAMO | 2100.00000 37800.00| 2750.00000 49500.00] 4200.00000 75600.00
FIELD OFFICE, TYPE I | |
1260 760502 27948.000 SYIN | 1.25000 34935.00]| 1.00000 27948.00| 0.87000 24314.76
PAVEMENT MILLING, TAPER CUT | | |
1270 760507 111964.000 SYIN | 0.30000 33589.20]| 0.35000 39187.40]| 1.26000 141074.64
PROFILE MILLING, HOT-MIX | | |
1280 762001 13107.000 LF | 1.50000 19660.50 | 1.00000 13107.00] 1.05000 13762.35
SAW CUTTING, HOT MIX | | |
1290 762002 20317.000 LF | 3.50000 71109.50]| 3.00000 60951.00 | 2.70000 54855.90
SAW CUTTING, CONCRETE, FULL DEPTH | |
1300 763000 LUMP | 90000.00000 90000.00] 500000.00000 500000.00] 170000.00000 170000.00
INITIAL EXPENSE | |
1310 763501 LUMP | 75000.00000 75000.00|] 175000.00000 175000.00|] 150000.00000 150000.00
CONSTRUCTION ENGINEERING | | |
1320 763502 LUMP | 5500.00000 5500.00] 2600.00000 2600.00] 3511.40000 3511.40
MAINTENANCE OF RAILROAD TRAFFIC | | |
1330 763503 2080.000 HOUR | 0.80000 1664.00]| 0.80000 1664.00]| 0.80000 1664.00
TRAINEE | | |
1340 763508 LUMP | 10000.00000 10000.00] 13400.00000 13400.00] 9460.00000 9460.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 11/27/12
PAGE 003 -20
TABULATION OF BIDS
FINAL

CONTRACT TITLE : WASHINGTON STREET, NEW CASTLE

CALL ORDER : 003 CONTRACT ID : T200201104.01 COUNTIES : NEW CASTLE

LETTING DATE : 10/09/12 DISTRICT : N1

SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
|A-DEL CONSTRUCTION CO INC |DAISY CONSTRUCTION COMPANY |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
1350 763509 18.000 EAMO | 200.00000 3600.00] 405.00000 7290.00 | 550.01000 9900.18
CPM SCHEDULE UPDATES AND/OR REVISED | | |
UPDATES | | |

SECTION TOTALS | $ 5,130,507.72] $ 5,582,629.66]| $ 5,902,892.00
—————————————————————————————————————————— e

CONTRACT TOTALS | $ 5,130,507.72] $ 5,582,629.66| $ 5,902,892.00

DBE GOALS | 6 % 6 % 6 g




